ORIGINAL

ILLINOIS COMMERCE COMMISSION “TAL-0 (_)
STIPULATED AGREEMENT NO. 1177 /06 0 3 '

This Agreement made and entered into, by and between the State of lllinois acting by and
through the llinois Commerce Commission ("Commission"), the CSX Transportation, Inc.
("Company"}, the Village of Hume, Edgar County (*Village”), and the State of lllinois,
Department of Transportation ("Department” or “IDOT").

r)

WITNESSETH:

WHEREAS, it has come 1o the attention of the Commission through Staff investigation that
inquiry should be made into the matter of improving public safety at the 600F highway-rail
grade crossing of the Company’s track in the Village of Hume, Edgar County, [llinois,
designated as crossing AAR/DOT #154 497T, railroad milepost 218.73-C; and

WHEREAS,I proper investigation has been made of the circumstances surrounding the
subject crossing by a representative of the Commission’s Transportation Division Railroad
Section; and

WHEREAS, the physical aspects, including geometrics of the intersection, train
movements, vehicular traffic volume, and sight distances and other pertinent data relating
to the crossing have been obtained and shown on Exhibit A, attached to this Agreement;
and

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements to
the crossing upon determination of the Commission by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the Commission enter an Order
according to the provisions of Section 18¢-7401 of the lllinois Commercial Transportation
Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be
made and that the cost for the proposed improvements be divided among the parties
according to law and that in the interest of the traveling public the Grade Crossing
Protection Fund (*GCPF”) of the Motor Fuel Tax Law (“MFT"} be required to bear a
substantial portion of the cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this Agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.

Section 2 The parties are of the opinion that the following improvements in the interest
of public safety at the aforesaid crossing should be:

(a) Installation of automatic flashing light signals and gates with a bell,
controlled by constant warning time circuitry, and equipped with an event
recorder and a remote monitoring system.

(b)  Installation of temporary STOP signs (if required) at the 600E crossing
within 30 days of a Commission Order for the installation of new

DOCKETED

Revised 07/05

[ H ] i



SA 1177

automatic warning devices.

(c)  The Company shouid reconstruct the crossing surface so that it complies
with 92 HI. Adm Code 1535.

Section 3 The Company has prepared detailed drawings, circuit plans, required
specifications and a preliminary cost estimate(s) to accomplish the proposed safety
improvements, which may be required by Commission Order. The drawings, circuit
plans, specifications, and cost estimate are attached and incorporated herein by
reference as Exhibit B.

Section 4 The Company shall upon Order, according to the requirements contained
therein, proceed toward the completion of the proposed improvements, accomplishing the
work with its own forces or appropriate contracted services and agrees that an appropriate
time for the completion of the proposed improvements should be twelve {12) months from
the date of a Commission Order approving this Agreement.

Section 5 The parties agree that an equitable division of cost for the proposed
improvements is as follows:

- COST DIVISION TABLE -

EST. Village

IMPROVEMENT COST GCPF COMPANY
Install Automatic
Flashing Light Signals
and Gates, controlled 95% 5%
by CWT Circuitry $176,212 $167,401" $0 Remainder’
Reconstruct  crossing No
surface Estimate $0 $0 100%
Install temporary STOP | No estimate
Signs, if ordered 1 required 30 $0 100%>

TOTALS _|_ $176,212 | $167,401 $0 $8,811

Notes:

" Total Grade Crossing Protection Fund (GCPF) assistance not to exceed $167,401; any installation
costs above the estimated amount of $176,212 will be divided between the GCPF and the Company in
the same percentages noted above, upon submittal and review of e\ndence to support the additionai
cost and subject to approval by the Commission.;
¢ Company responsible for alt future operatmg and maintenance costs associated with the new
automatic warning devices.
® Company responsible for all future maintenance costs associated with the temporary STOP Signs.

Section 6 The Village is not financially able to bear an equitable portion of the cost for
the proposed improvements, has requested relief from said costs, and has submitted
documentation attesting to the Village’s inability to pay, attached and incorporated herein
by reference as Exhibit C.

Section 7 Special Provisions: The Company shall complete and submit the Project
Manager Information portion of the Project Status Report sheet, attached as-Exhibit D,
along with this executed Agreement. The Company shall, at six (6) month intervals from
the date of the Commission Order approving this Agreement, submit to the Director of

2
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Processing and Information, Transportation Bureau of the Commission, a Project Status
 Report, attached as Exhibit D, regarding the progress it has made toward completion of
the work required by this Agreement. Each Project Status Report shall include the
Commission Order’s docket number, the Order date, the project completion date as noted
in the Order, crossing information (inventory number and railroad milepost), type of
improvement, and the name, title, mailing address, phone number, facsimile number, and
electronic mailing address of the Company Project Manager.

All bills for work specified in Section 2 of this Agreement authorized for reimbursement
from the Grade Crossing Protection Fund shall be submitted to the Fiscal Control Unit,
Bureau of Local Roads and Streets, lllinois Department of Transportation, 2300 South
Dirksen Parkway, Springfield, lliinois 62764. The Department shall send a copy of all
invoices to the Director of Processing and Information, Transportation Bureau of the
Commission. The final bill for expenditures from each party shall be clearly marked “Final
Bill”.  All bills shall be submitied no later than twelve (12) months from the completion date
specified in the Commission Order approving this Agreement. The Department shall not
obligate any funds for the cost of proposed improvements described in this Agreement
without prior approval by the Commission. The Commission shall, at the end of the 12"
month from the completion date specified in the Commission Order approving this
Agreement or any Supplemental Order(s) issued for this project, notify the Department to
de-obligate all residual funds accountable for this project. Notification may be by regular
mail, electronic mail, fax, or phone.

SECTION 8 Billing: For all work specified in Section 2 of this Agreement, and authorized
by an Order of the Commission, the Company shall provide sufficient documentation for all
bills. The minimum documentation requirements are:

a) Labor Charges (including additives) - Copies of employee work hours
charged to the railroad account code for the project.

b} Equipment Rental - Copies of rental agreements for the equipment used,
including the rental rate; number of hours the equipment was used and the
railroad account code for the project.

¢} Material - An itemized list of all materials purchased and installed at the
crossing location. If materials purchased are installed at multiple crossing
locations, a notation must be made to identify the crossing location.

d) Engineering - Copies of employee work hours charged to the railroad
account code for the project. _

e) Supervision - Copies of employee work hours charged to the railroad
account code for the project.

f) Incidental Charges - An itemized list of all incidental charges along with a
written explanation of those charges.

g) Service Dates - Invoice should include the beginning and ending date of
the work accomplished for the invoice.

h)  Einal or Progressive - Each invoice should be marked as a Progressive
or a Final Invoice.
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i} Reference Numbers -. Each invoice should include the AAR/DOT
number, the ICC Order number and the state job number when federal
funds are invoived.

)] Locations - Each invoice should show the location, with the street name
and AAR/DOT crossing inventory number.

Section 9 This Agreement shall be binding upon the parties-hereto, their successors or
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an
appropriate Order, within 60 days acceptlng or rejecting such stipulation actording to the
provisions contained herein.

In Witness Whereof, the parties have caused this Agreement to be executed by their duly
authorized officers, as of the dates indicated on their respective Execution Pages,
attached hereto.

Executed by the Commission this 5" day of April 2006.

Michael E. Stead
Rail Safety Program Administrator

Attest:

1 LY
Henry Hungrp/hries
Rail Safety Specialist

AL



linois Commerce Commission Stipulated Agreement No. 1177, executed by
Commission Staff on April 5, 2006, concerning improvements at the 600E
highway-rail grade crossing of CSX Transportation’s track, in the Village of Hume,
Edgar County, iliinois, designated as crossing AAR/DOT #154 497T, railroad

milepost 218.73-C.

Executed by CSX Transportation, Inc. this fzz day of
74 2006.

CSX TRANSPORTATION, INC.

Attest:

Donna W. Melton
Corporate Secretary
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lllinois Commerce Commission Stipulated Agreement No. 1177, executed by
Commission Staff on April 5, 2006, concerning improvements at the 600E
highway-rail grade crossing of CSX Transportation’s track, in the Village of Hume,
Edgar County, lllinois, designated as crossing AAR/DOT #154 4977, railroad
milepost 218.73-C.

Executed by the llinois Department of Transportation this ﬁi% day of

/7%4/ 2006.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

Miltom R Sees, Director of Highways / Chief Engineer



Hlinois Commerce Commission Stipulated Agreement No. 1177, executed by
Commission Staff on April 5, 20086, conceming improvements at the 600E
highway-rail grade crossing of CSX Transportation’s track, in the Village of Hume,
Edgar County, llinois, designated as crossing AAR/DOT #154 497T, railroad

milepost 218.73-C.

Executed by the Village of Hume this ﬂ A day of "1\/\ o~ V\\ 2006.

VILLAGE OF HUME

B “\‘&'\Q% Mane

Attest:

(& strzea %ﬂm
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SA 1177 Exhibit A
Page 1
ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Location Sketch
RAILROAD CSXT

USDOT#, MILEPOST 154 497T, 218.73-C

STREET, CITY, COUNTY 600E, {I) Hume, Edgar County
JURISDICTION (RDWY) Village of Hume

LOCATION Rural, Commercial/Residential

STREET SURFACE 19’ Qil/Chip, Condition

CROSSING DATA: Also see Location Sketch for roadway profile and track centers

TRACK SURFACE TYPE SURFACE WIDTH SURFACE
{(W-E or N-S) CONDITION
Main Epton rubber/Asphalt 29' Poor>
Needs replaced.

ROADWAY DATA: See Location Sketch

INTERSECTING ROADS: Pvt. Drives
TRAFFIC CONTROL None
ADT & SPEED 229 Vehicles Per Day @ 30 MPH (Posted)
TRAFFIC TYPE Passenger, School Buses, Hazardous Materials, all possible
ADVANCE WARNING Yes

PAVEMENT MARKING No

RAILROAD DATA: See Location Sketch

IFREIGHT TRAFFIC

5 Per day @ 30 MPH, Day & Night? Yes

PASSENGER TRAFFIC

None

WARNING DEVICES

Crossbucks

NOTES:




SA 1177

Exhibit A

Page 2
VISIBILITY STUDY: See Location Sketch
Train Speed 30 MPH
Roadway Speed 30 MPH
Required Stopping Sight Distance (SSD)
Along Roadway 296 FEET
Along Tracks 221 FEET
Required Clearing Sight Distance (CSD) 719 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation
Officials (AASHTOQ), A Policy on Geometric Design of Highways and Streets, 2001, Fourth

Edition.
QUADRANT | CSD OBSTRUCTION SSD OBSTRUCTION
(FT) (FT)
NE Ok* 100 | Houseftrees
NW Ok* 150 | Trailer
SE Ok* OK*
SW Qk* 50'* | House/garage

*Note: The installation of automatic flashing light signals and gates eliminate the need to
satisfy minimum Sight Distance criteria.

APPROACH GRADES: See Location Sketch

DIRECTION: NORTH

DIRECTION: SOUTH

DISTANCE | ELEVATION GRADE DISTANCE ELEVATION GRADE
(FT) (FT) (%) (FT) (FT) (%)
Meets 92 ILL ADM Code 1535

Distance measured from outermost rail.

COMMENTS:




EXHIBIT

Reflect Xbuck
21.3' - cloffr, 12.4'- eop

Crossing #: 1544977
Location: Ed City of Hume (I
9. | 1001 1000 1000 Latflong:___ 39°47S7" / 87°5140"

o0 Railroad: £sX
ROAD PROFILE
Sireet: 600 E.

" SCALE IN FEET Railroad Milepost: 218.73

e — (3) " Photo Location _ -
L Sgns
50 0 50 Crossing Protection Signs




EXHIBIT B

sA 1177 SRR
PAGE 1
TRANSPORTATION
500 Water St
13" Floor

Jacksonville, FL, 32202
EMAIL Hal_Gibson{@csx.com
PHONE (904) 359-1048

FAX (904) 366-4042

Hal A. Gibson, Jr,

Principal Engineer, Public Projects
March 28, 2006

Iltinois Commerce Commission

527 E. Capital Ave, Springfield, I 62701
Springfield, [L. 62701

Subject: Humie, Edgar, County, IL: MUN 6500 - Install AFLS&G controlled by constant
waming time circuitry., DOT 154497T, MP BD 218.73 Project # [L0188

Michael Stead:

Enclosed for your review and approval is the Signal Force Account Estimate for
$176,212.00 for the above referenced project.

We await receipt of your further advice and/or approval of the project cost and authority
to proceed. If I can be of any further assistance, please do not hesitate to contact me.,

Thank YOoul«

0.

Hal A, Gibson, Jr.
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PAGE 2
CSX TRANSPORTATION, INC. Page 1
FORCE ACCOUNT ESTIMATE
ACCT.CODE : 709 -
ESTIMATE SUBJECT TO REVISION AFTER: 9/24/2006 DOT NO.: 154497T
CITY: Hume COUNTY: Edger STATE: IL
DESCRIPTION: MS 6500 - Install FLS&G controlled by CWT. Crossbucks existing.
DIVISION: Midwest Division SUB-DIV: Decatur MILE POST: BD 218.73
AGENCY PROJECT NUMBER: 1L0188
PRELIMINARY ENGINEERING:
200 Labor (Non Contract) $ 1,350
200 Additive 39.31% $ 531
230 Expenses 3 235
212 Contracted & Administrative Engineering Services $ 500
Subtotal $ 2,616
CONSTRUCTION ENGINEERING/INSPECTION:
200 Labor (Non Contract) $ -
200 Additive 39.31% $ -
230 Expenses $ -
212 Contracted & Administrative Engineering Services $ 500
Subtotal $ 500
ELAGGING SERVICE: (Contract Labor)
070 Labor (Conductor-Flagman) $ -
050 Labor (Foreman/inspector) $ -
070 Additive 116.26%  (Transportation Department) $ -
050 Additive 110.77%  {Engineering Department) ] -
230 Per Diem (Enginesring Department) $ -
230 Expenses $ -
Subtotal $ -
SIGNAL & COMMUNICATIONS WORK:; {Details Attached) 3 163,175
TRACK WORK: (Details Attached) $ -
ACCOUNTING & BILLING:
040 Labor $ 2,000
040 Additive 95.08% $ 1,902
Subtotal $ 3,902
PROJECT SUBTOTAL $ 160,192
900 CONTINGENCIES: 10.00% b 16,019
GRAND TOTAL *##kkiddiaidddiciioiiiiik o $ 176,212

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and
other factors known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures,
andfor cther conditions that become apparent once construction commences or during the progress of the work

Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by:

DATE: 3/28/2006 REVISED:
Form Last Revised: March 4, 2005 CFL

Project Summary Shest

Loy RIEE 1
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CSX TRANSPORTATION, INC.
FORCE ACCOUNT ESTIMATE

ACCT.CODE : 709 -

EXHIBIT B
PAGE 3

Page 1 of 4

Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: 9/24/2006 DOT NO.: 154497T
CITY: Hume COUNTY: Edger STATE: IL

DESCRIPTION: MS 6500 - Install FLS&G controlled by CWT. Crossbucks existing.

DIVISION: Midwest Division SUB-DiV: Decatur
DRAWING DATE: 2/9/2006

DRAWING NO.: BD21873.H01
AGENCY PROJECT NUMBER: L0188

MILEPOST: BD 218.73
REGION: Midwest

PRELIMINARY ENGINEERING:
Labor {Non Contract)

Additive 39.31%

Expenses

Contracted & Administrative Engineering Services
Subtotal

CONSTRUCTION ENGINEERING/INSPECTION:

Labor (Non Contract)

Additive 39.31%

Expenses

Contracted & Administrative Engineering Services
Subtotal

FLAGGING SERVICE: {(Contract Labor}

Labor (Conductor-Flagman)
Labor (Fereman/Inspector)

Additive 116.26% (Transportation Department)
Additive 110.77% (Engineering Department)
Expenses (Engineering Department)
Expenses

Subtotal
COMMUNICATIONS WORK:

Temporary (Details Attached)
Permanent {Details Attached)
Subtotal

Force Account Worksheet

Kn

)

| Lon 8 L

oo

Days @

Days @

Days @
Days @

Days @
Days @

R | T

$  270.00 $ 1,350
$ 531
$ 235
$ 500
3 2.616
§ __270.00 $ -
$ -
$ -
$ 500
5 500
$ - $ -
$ 235.00 $ -
$ -
$ -
$ 7500 $ -
$ 4500 $ -
$ -
$ -
S -
$ -
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SA 1177 EXHIBIT B
PAGE 4
CSX TRANSPORTATION, INC. Page 2 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - SC EB3
TRACK: LABOR
Traffic Control 0 MAN-HRS § 21.00 $
Remove Existing Crossing 0 MAN-HRS 3§ 2100 $
Renew Cross Ties 0 MAN-HRS § 21.00 $
Renew Rail 0 MAN-HRS § 2100 $
Install OTM 0 MAN-HRS § 21.00 3
Install Field Welds 0 MAN-HRS §  21.00 $
Install Geo-Textile Fabric 0 MAN-HRS $ _ 21.00 $
Install Sub-Drains 0 MAN-HRS § 21.00 $
Install Ballast 0 MAN-HRS § _ 21.00 $
Line and Surface 0 MAN-HRS § 21.00 $
Instail Crossing Materials ¢ MAN-HRS § 21.00 %
install Bituminous Pavement 0 MAN-HRS $§ 2100 $
0 MAN-HRS $  21.00 $
0 MAN-HRS § 21.00 $
0 MAN-HRS § 21.00 $
Clean-Up 0 MAN-HRS §  21.00 $
Additive 110.77% $
Per Diem 0 MAN-DAY § 90.00 3
Subtotal ]
TRACK: MATERIAL
Cross Ties, Main Line 0 EA % 31.00 $
Rail, 138RE, New ) LF $ 17.00 $
Misc. OTM 1 LoT 3 - $
Geo-Textile Fabric [4] RL $ 250.00 $
Sub-Drains 4] LF $ 6.00 $
Ballast 0 NT 3 5,75 $
Field Welds Q EA $ 100.00 $
9 —_— $ - %
o _ $ - $
Concrete Full Width 0 TF $ 22500 3
Concrete/Rubber Xing {(CSX) 0 TF $ 135.00 3
Rubber Crossing, Full Depth 0 TF $ 280.00 $
Timber/Asphalt Crossing (CSX Standard) 4] TF $ 42.00 $
Crossties, 10' Length 0 EA 5 39.00 $
Bituminous Material o] NT $ 80.00 $
Sales Tax on Material 6.50% $
Material Handling 5.00% $
Subtotal $
CONTRACT:
Asphalt Paving (In Place) 0 NT $ 120.00 $
Disposal of Waste Materials 0 TF $ 10.00 3
Maintenance of Traffic 0 DAY $ 300.00 $
Subtotal $

Force Account Worksheet

PRI 1
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SA 1177 EXHIBIT B
PAGE 5
CSX TRANSPORTATION, INC. Page 3 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - SC EB3

EQUIPMENT RENTAL:

Subtotal $ -
WORK TRAIN: 0 DAY $ 2,100.00 $ -

Subtotal $ -
SALVAGE:
Rail 0 NT $ 65.00 $ -
oTM 4] NT $ 75.00 $ -

Subtotal $ -
SIGNAL WORK:
Material - Field & Consumables $ 64,586
Material - Sales Tax $ 4,198
Material - Shop $ -
Construction Labor $ 21,157
Shop Labor 5 800
Per Diem $ 6,825
RR Engineering,Preliminary $ 4,151
RR Engineering,Construction $ 3,174
Additives to Construction Labor $ 17,192
Additives to Shop Labor $ 760
Additives to Engineering $ 2,879
Equipment Expense $ 9,750
Waste Management % 180
Contract Engineering $ 10,322
Freight $ 4,700
AC Power Service $ 2,500
Salvage $ 1
Other 3 -

Subtotal $ 163,175
ACCOUNTING & BILLING:
Labor 10 Days@ $ 200.00 $ 2,000
Additive 95.08% $ 1,902

Subtotal 3 3,902
PROJECT SUBTOTAL: $ 160,192
CONTINGENCIES: 10.00% $ 16,019

GRAND TOTAL Fededesde Sk de e e e feode sk 2 e e e desk b e de e stk Ao st ke dek deodedoi dek ek R ik b m

Force Account Worksheet
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SA 1177 EXHIBIT B

PAGE 6
CSX TRANSPORTATION, INC. Page 4 of 4
FORCE ACCOUNT ESTIMATE
ACCT. CODE : 709 -
Pub EB - sC EB3
DIVISION OF COST:
Agency 100.00% $ 176,212
Railroad 0.00% $ -
TOTAL KRR RERREARERERARFARERRRE AR IR NI LT AN AT AR Tord $ 1?6’212

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.
This estimate has been prepared based on site conditions, antisipated work duration periods, materfal prices, labor rates, manpower and resource availability, and other factors
known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, andfor other conditions
that become apparent once construction commences or during the progress of the work
Office of Assistant Chief Engineer Public Projects--Jacksonville, Florida
Estimated prepared by:

DATE: 3/28/2006 REVISED:

Force Account Worksheet

FT = | T
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ACCT. CODE : 709 -

Pub EB - SC

EB3

EXHIBIT B

PAGE 7

ESTIMATE SUBJECT TO REVISION AFTER:

CITY: Hume

DIVISION: Midwest Division

9/24/2006

COUNTY: Edger
DESCRIPTION: MS 6500 - Install FL.S&G controlled by CWT. Crossbucks existing.

SUB-DIV: Decatur

DOT NO.: 1544977

STATE: IL

MILEPOST: BD 218.73

DRAWING NO.: BD21873.H01 DRAWING DATE: 21912006 Midwest
AGENCY PROJECT NUMBER: 110188
SIGNAL WORK:
Material - Field & Consumables $ 64,586
Material - Sales Tax $ 4,198
Material - Shop $ -
Construction Labor $ 21,157
Shop Labor $ 800
Per Diem $ 6,825
RR Engineering,Preliminary $ 4,151
RR Engineering,Construction $ 3,174
Additives to Construction Labor $ 17,192
Additives to Shop Labor $ 760
Additives to Engineering $ 2,879
Equipment Expense $ 9,750
Waste Management $ 180
Contract Engineering $ 10,322
Fraight $ 4,700
AC Power Service $ 2,500
Salvage $ 1
Cther $ -
Subtotal $ 153,175

Signal Summary

LU E (]



SA 1177 EXHIBIT B

PAGE 8
ACCT.CODE : 709 -
Pub EB - SC EB3
ESTIMATE SUBJECT TO REVISION AFTER: 9/24/06 DOT NO.: 154497T
CITY: Hume COUNTY: Edger STATE: IL
DESCRIPTION: MS 6500 - Install FLS&G controlled by CWT. Crossbucks existing.
DIVISION: Midwest Division SUB-DIV: Decatur MILEPOST: BD 218.73
DRAWING NO.: BD21873.H01 DRAWING DATE: 2/9/2006 REGION: Midwest

AGENCY PROJECT NUMBER: 1L0188

Amount
Task{Task Desc Total

40|Labor General Office $3,902

50]Labor Roadway

60]Labor Signal $38,340
65|L.abor Signal1 $1,560
70iLabor Transportation

200(Labor NonContract $12,085

210}Invoice Material
Material - Field & Consul $68,784
211|Invoice Freight $4,700
212|Invoice Contract Eng $11,322
215|Invoice Misc
216|Invoice Utilities $2,500
220|Material New

Material - Shop

228[Scrap Credit $1
230|ExpenseRpts $7,060
241|invoice Rental $9,930
900{Other
900|Contingencies $16,019
Material New
Grand Total $£176,212

Oracle Input

Y ]
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DOT: 154497T

Estimate No. 109376
CSX Transportation

MS 6500 - Instali FLS&G controlled by CWT. Crossbucks existing.

Hume, L

OP: L0188

Summary

CSX Project: 1L2006003

EXHIBIT B

PAGE 9

Material

Sales Tax

Labor:

Construction Labor (89 man-days)
Shop Labor (5 man-days)
Subsistence (65 man-days)

Railroad Engineering, Preliminary
Railroad Engineering, Construction

Additives to Construction Labor
Additives to Shop Labor
Additives to Engineering
Equipment Expenses (15 work days)
Waste Management (15 work days)

Contract Engineering

.........................................................................................................................

......................................................................................................................

..........................................................................................

................................................................................

..............................................................................

....................................................................................

................................................................................................

............................................................................

..............................................................................

....................................................................................................

=TT | OO

Poleline Removal

AC Power Service

Salvage

..........................................................................................................

.........................................................................................................

.........................................................................................................................

$ 64,586
$4,198

$ 21,157
$ 800
$ 6,825

$ 4,151
$3,174

$17,192
$ 760

$ 2,879
$ 9,750
$ 180

$ 10,322
$ 4,700
$0

$ 2,500

$1

TOTAL ESTIMATE COST

............................................................................................

$ 153,175

Date: 03/16/2006
Estimated By: David Albright

NOTE: This estimate should be considered void one year from date of estimate.

Page 1 of 6

Estimate |D: 109376



SA 1177 EXHIBIT B

Shop Material List for CSX Project: 1L2006003 (Effective: &?1%?2006)10
Install FLS&G controlled by CWT. Crossbucks existing.
Hume, IL - BD 218.73

GCatalog Num Cond____Unit Price Qty Cost Description
020-0003388 1 5424.00 1 5424.00 HOUSE 6X6L ALUM INCLUDES 5
SHELFS, FARADAY CLOSET, 120V
020-0017120 1 1217 6 73.02 BLOCK TERMINAL 12 POST SINGLE
STRIP AAR 14.1.6 WITH 1 AAR
020-0017125 1 4.88 6 29.28 BLOCK TERMINAL 2 POST AAR
14.1.8 WITH 1 AAR 14.1.11
020-0018234 1 30.69 1 30.69 CABLE CONVERTER
PROTOCOL/MEDIA WAYSIDE ACCESS
020-0021965 1 8.96 1 8.96 EXTRACTOR DWG 59688-4
TERMINAL GRS CAT P3-308 REF
020-0022651 1 47.04 1 47.04 PLUGBOARD KIT TYPE B1 OR ST1
RELAY ASSEMBLY WITH 12 EACH
020-0022701 1 71.18 26 1850.68 ARRESTER LPC 15012-1 0-30V DC
‘ OR 0-24V AC RATED AT 15 AMP
020-0025595 1 17.42 1 17.42 WRENCH DWG 55393-3 GR1 "E"
TERMINAL POST NUT GRS CAT
020-0053360 1 415.52 3 1246.56 CHARGER BATTERY ELC 12/20 S
20 AMP 10-19.9 VDC ROTARY SW
020-0053510 1 233.11 1 233.11 KiT 240V AC EMERGENCY
GENERATOR CABLE AND
020-0055602 1 11.39 1 11.39 RELAY POTTER BRUMFIELD
KHAU17D12-12V 160 OHMS
020-0056514 1 9.32 4 37.28 SOCKET RELAY POTTER &
BRUMFIELD 27E166 NEWARK
020-0064060 1 68.32 2 136.64 PLATE MOUNTING FOR 2 TYPE
KHAU RELAY SOCKETS ON GRS B1
020-0660077 1 506.24 1 506.24 ARRESTER GE 9L10KAC213 FOR
240 VOLT SINGLE PHASE 3 WIRE
020-0770060 1 12.32 8 98.56 ARRESTER US&S N451552-0201
TRACK SERIES RED LABEL USGA
020-0770105 1 21.28 2 42.56 ARRESTER HARMON 202217-000
AGE-1 TRACK AIR GAP EQUALIZER
020-1940055 1 8.50 1 8.50 CONTAINER CIRCUIT PRINT 24"
SCHEDULE 20 4" PVC PIPE WITH
020-2503090 1 940.56 1 940.56 CONVERTER PROTOCOL/MEDIA
WAYSIDE ACCESS GATEWAY (WAG)
020-2503206 1 3899.31 1 3899.31 PREDICTOR SAFETRAN GCP-4000
SEAR-IIl AUTO TEST PKG FOR
020-2503210 1 14276.40 1 14276.40 PREDICTOR SAFETRAN GCP-4000
2-TRACK DUAL CASE W/RECORDER
020-2901190 1 11.39 3 34.17 RELAY POTTER BRUMFIELD
KHAU17A12-120 3900 OHMS
020-3430130 1 358.40 1 358.40 RELAY SAFETRAN 400023 500
OHMS CONTACTS 6FB HEAVY DUTY
020-3652615 1 31.44 1 31.44 RESISTOR ADJUSTABLE 0.340 TO
3.00 OHMS 2.24A 15W SAFETRAN
020-4200100 1 6.04 3 18.12 CONNECTOR BUS 1" CENTERS 1/2"
X 36" 18 GAGE PUNCHED 1/4" X
020-4200340 1 1.04 8 8.32 LINK TEST ASSEMBLY 1" CENTERS

COMPLETE WITH INSULATED

Page 2of 6 Estimate |D: 109376
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SA 1177 EXHIBIT B

PAGE 11
Shop Material List for CSX Project: IL2006003 (Effective: 03/16/2006)
Install FLS&G controlled by CWT. Crossbucks existing.
Hume, IL. - BD 218.73

Catalog Num Cond  Unit Price Qty Cost Description

020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-3/8"
CENTERS COMPLETE WITH

020-8000067 1 14.38 2 28.76 LOCK AMERICAN H10SIGRA CSX

SIGNAL PADLOCK WiTH BLACK

Page 3 of 6

Total Cost:$  29,420.93

Estimate ID: 109376
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EXHIBIT B
PAGE 12

Field Material List for CSX Project: 1IL2006003 (Effective: 03/16/2006)

Install FLS&G controlied by CWT. Crossbucks existing.

Hume, IL - BD 218.73

Catalog Num Cond _ Unit Price Qty Cost Description
013-5000275 1 828.46 3 2485.38 JOINT INSULATED 115RE 39’-0"
EPOXY ASSEMBLED WITH HEAD
020-0013375 1 2.16 12 25.92 BOND FROG LEG (MAIN) RAIL
PLUG 10" X 3/18" SINGLE BARE
020-0013475 1 1.48 24 35.52 CONNECTOR TRACK "CHICKEN
HEAD" WITH 3/16" BOND STRAND
020-0013908 1 506 300 1518.00 CABLE UG COMPOSITE 19
CONDUCTOR INCLUDES 13
020-0028880 1 13.71 4 54.84 BIT BONDING DRILL 3/8" COBALT
WITH TIN COATING, SPECIAL
020-0052475 1 11.20 4 44.80 ABM EXTENSION 10-1/2" ALUM
WITH 3/8" DIAMETER MOUNTING
020-0053065 1 3.32 12 39.84 BOND HEAD OF RAIL TRACK
CONNECTOR 3/16" X 6-1/2"
020-0053220 1 1.82 150 273.00 CABLE POWER UG 3 COND NO 6
AWG, SHOW LENGTH ON EACH
020-0053863 1 16.13 2 32.26 NSULATION 0502 SWITCH ROD CSX
DWG SS050 FOR MAINTENANCE OF
020-0053865 1 20.90 2 41.80 INSULATION 05010 8" GAGE
PLATE 3 HOLE CSX DWG SS050
020-0054073 1 170.68 1 170.68 BRACKET ASSY GATE ARM
CONVERSION INCLS BRKT MTG
020-0054075 1 1246.55 1 1246.55 GATE GARD NORMAL MOVEMENT
COMPLETE WITH SHEAR PIN AND
020-0055421 1 12.24 6 73.44 BRACKET SIGN 4" OR 5" MAST
Wr1/2" U-BOLT FOR ALL SIGNS
020-0056628 1 6729.98 1 6729.98 SIGNAL 02216-. GCWD GATE ASSY
DWG SS222 INCLS 18 FBRGL ARM
020-0056678 1 5585.54 1 5585.54 SIGNAL 0221-L GCWD GATE ASSY
DWG 85222 INCLS ADJ 19 TO 28
020-0057275 1 0.80 350 280.00 WIRE UG TRACK TWISTED PAIR
NO. 6 AWG SOLID CONDUCTOR
020-1040322 1 168.00 30 5040.00 BATTERY SAFT SPL165, 165 AH
POCKET PLATE NICKEL CADMIUM
020-1040540 1 26.88 2 53.76 TRAY BATTERY FIBER CO
82687-1-P 12" WIDTH 24" LONG
020-1040550 1 39.20 2 78.40 TRAY BATTERY FIBER CO
82687-3-P 12" WIDTH 38"
020-1150750 1 0.53 75 39.75 BOND STRAND 3/16" DIA 7
STRANDS OF 19 STR EACH 6 WITH
020-1153550 1 2.52 8 20.16 CLIP TRACK WIRE RETAINER
UNIVERSAL RAIL BASE WRAP
020-1360014 1 825.09 1 825.09 PACKAGE FOREMANS CARE FOR
ALUMINUM TYPICAL BOM FOR USE
020-1360016 1 16.64 1 16.64 PACKAGE SAFETY & SECURMENT
WITH 1 EA CAUTION TAG 1 EA
020-1360104 1 1080.30 1 1080.30 LAYOUT METER SERVICE WITH 30°
POLE CSX DWG §8351 SH 2 ITEMS
020-2503078 1 114.39 2 228.78 MODULE SAFETRAN GATE TIP

SENSOR (A80281-2) USE WITH

Page 4 of 8

Estimate ID: 109376



SA 1177 EXHIBIT B
PAGE 13
Field Material List for CSX Project: 1L.2006003 (Effective: 03/16/2006) :
Install FLS&G controlled by CWT. Crossbucks existing.
Hume, IL - BD 218.73

Catalog Num Cond __ Unit Price Qty Cost Description
020-2503092 1 20.33 2 40.66 KIT GATE TIP SENSOR RETAINING
BRACKET INSTALLATION KIT,
020-2503094 1 30.69 2 61.38 KIT MINI TRACKSIDE SENSOR
BRACKET KIT SSC 074035-8X FOR
020-3901895 1 84.00 2 168.00 TIP FLEX HWY CROSSING GATE 24
IN LONG RED & WHITE STRIPES
020-3930010 1 3.70 2 7.40 KIT GATE ARM WARNING STICKER
KIT INCLUDES 1-EA 5"X3"
020-4200340 1 1.04 30 31.20 LINK TEST ASSEMBLY 1" CENTERS
COMPLETE WITH INSULATED
020-4200900 1 0.24 6 1.44 CONNECTOR SHEATHING AMP
320860 FOR NO. 14 WIRE
020-9999991 1 100.00 1 100.00 BLOGKING AND BRACING FOR
PROJECTS BURCO DIST
280-8030140 1 56.01 6 336.08 WELD FIELD KIT PREMIUM
115-119LB RE WITH SINGLE USE
360-0006100 1 33.78 1 33.78 STOOL STEP WOOD 14"X 20"
SIGNAL MAINTAINERS CSXT
360-0800145 1 4.18 1 4.18 FROOM WAREHOUSE CORN HVY DUTY
D300

Total Cost: $  26,804.53

Page 50f 6 Estimate 1D: 109376
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EXHIBIT B
PAGE 14

Consumables List for CSX Project: 1L2006003 (Effective: 03/16/2006)
Install FLS&G controlled by CWT. Crossbucks existing.
Hume, IL - BD 218.73

Catalog Num Cond _ Unit Price Qty Cost Description
N/A 50.00 80 4000.00 FiLL MATERIAL, 1 CUBIC YARD
N/A 800.00 1 800.00 WALKWAY ROCK, 10 CUBIC YARDS
020-0017605 1 0.22 350 77.00 WIRE CASE 10 AWG FLEX CSX
SPEC $5796 OKONITE
020-0017607 1 0.54 500 270.00 WIRE CASE TW PR NO 10 AWG
FLEX CSX SPEC SS796 TWIST 2
020-0017625 1 035 150 52.50 WIRE CASE TW PR NO 14 AWG
FLEX CSX SPEC SS796 TWIST 2
020-0017630 1 0.1 200 22.00 WIRE CASE NO 16 AWG FLEX CSX
SPEC SS796 FURN 1000 FT SPOOL
020-0017635 1 0.80 130 104.00 WIRE SIGNAL DEL.018 NO 6
COPPER STRANDED SINGLE
020-0028610 1 0.50 100 50.00 TERMINAL RING AMP 35628
YELLOW PLASTI-BOND HVY DUTY
020-1710045 1 262 200 524.00 CONDUIT SDR 13.5 4"
POLYETHYLENE TRENCHLESS
020-2060072 1 666.40 2 1332.80 FOUNDATION HELICAL SCREW-IN
ASSEMBLY 7’ X 10" COMPLETE
020-2060074 1 476.00 2 952.00 EXTENSION 10" X 3’ USE WITH
XING GATE AND SIGNAL MAST
020-3261970 1 9.41 2 18.82 DECAL ASSY 2" BLACK PRESSURE
SENSITIVE VINYL PRE-MASKED
020-4200880 1 0.53 2 1.06 CONNECTOR TERMINAL 2-3/8"
CENTERS AAR 14.1.15-4 NICKEL
020-4200892 1 0.44 27 11.88 CONNECTOR TERMINAL 1" CENTERS
AAR 14.1.15-3 NICKEL PLATED
020-4251190 1 045 120 54.00 TERMINAL RING AMP 35627 BLACK
PLASTI-BOND WIRE SIZE 10-12
020-4251290 i 0.56 30 16.80 TERMINAL WIRE AMP 322051 BLUE
WIRE SIZE NO 6 AWG 1/4" STUD
020-4251295 1 0.60 6 3.60 TERMINAL WIRE AMP 322007 BLUE
WIRE SIZE NO 6 AWG 3/8" STUD
020-9999992 1 50.00 1 50.00 HOUSE, SIGNAL HANDLING
CHARGE, BURCO DISTRIBUTION
450-0019212 1 0.20 100 20.00 SCREW 10 X 1" SHT METAL PAN
HD TYPE A COARSE THREAD
Total Cost: § 8,360.46

Page 6 of 6

Estimate ID: 109376
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Exhibit (C)

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT

Date ay %220 ¢ Agreement 1177

The Herree. ZVM:/ M zezaet

(Board or Council of Village)

. , .
meeting on _Y%ass & #2006 _, Resolved to authorize 71kesael L oy, Ceardesce
(Date) (Name, Office)

to act as its designated agent in the processing of this Stipulated agreement and
that the WW Zy Klezorze) is not financially able to

(Village)
bear a portion of the cost for the proposed improvements as may be assigned to it

according to Section 5 of this Agreement.

ST



ILLINOIS COMMERCE COMMISSION
TRANSPORTATION DIVISION / RAIL SAFETY SECTION

PROJECT STATUS REPORT

TYPE: (CHECK ONE)
PROGRESS

COMPLETION' - | DATE |

PROJECT INFORMATION:

Reporting Party: CSXT

Docket/Order #: Date:

Status Reports Due:

QOrdered Completion Date:

Completion Report Due':

AAR/DOTH#, RR Milepost: 154 497T, 218.73-C
Street, (in/near) City, County: | 600E, in Hume, Edgar County
Railroad Company: CSXT

Completion reports involving changes to the railroad ¢rossing must include an updated USDOT Inventory Form.,

PROJECT MANAGER INFORMATION*:

Name: Hal Gibson

Title: Principle Engineer

Representing: CSX Transportation, Inc.

Street Address:

City, State, Zip:

QOffice Phone:

Office Fax:

Cellular Phone:

E-Mail Address:;

Project Manager information to be submitted by CSX Transportation, inc.
DESCRIPTION OF IMPROVEMENTS ORDERED:

Instaflation of new automatic flashing light signals and gates (AFLS/Gates) controlied by
constant warning time circuiiry.
Reconstruct crossing surface.

STATUS OF WORK: (use additional blank sheet, if necessary)

STIPULATED AGREEMENT NO. 1177 Page 1
EXHIBIT D

S |l



Mail directed to the Rail Safety Section or the Director of Processing and
Information, Transportation Bureau of the Commission should be addressed to:

lilinois Commerce Commission
527 East Capitol Avenue
Springfield, IL 62701

If you have questions contact:
Henry Humphries, Raiiroad Safety Specialist
Phone: 217/785-8423
Email: hhumphri@ice.illinois.gov

A Form 3 Petition can be obtained from the Illinois Commerce Commission by caﬁmg
217/782-7660 or on the web at:

hitp:/iwww.icc.state.it.us/hg/library.aspx?key=Railroad %20Safety

United States Department of Transportation Inventory Form #6180.71 can be
obtained on the web at:

http://safetvdata.fra.dot.gov/OfficectSafety/Forms/Defauit. asp

Submit Inventory forms to:

Federal Railroad Administration Chief of Data Services

Office of Safety And | Hlinois Department of Transportation

1120 Vermont Avenue, NW 2300 8. Dirksen Parkway, Room 318
Washington, DC 20590 Springfield, IL 62764

STIPULATED AGREEMENT NO. 1177 Page 2
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